STATE OF CALI FORNI A

Bl D OPENI NG DATE 10/11/01

CONTRACT NUMBER 07-066344

LOCATI ON 07-VEN-126-0.6/1. 4
DB GOALS:

°ROPCSALS | SSUED 19

WUMBER OF BI DDERS 7

>ROGRAM ELEMENTS SND
Bl D RANK

BI D TOTAL

1,712, 800. 00

1,794, 292.50

1, 858, 147. 50

1,897, 233.00

1, 991, 251. 00

HB311

BI D

SUMMARY

I'N VENTURA COUNTY | N
SAN BUENAVENTURA FROM 0. 7 KM EAST

OF ROUTE 126 AND 101 SEPARATION TO

0.3 KM VEST OF VI CTOCRI A AVENUE

SOUNDWALLS

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL
ENG NEERS EST

2,841, 000
2, 380, 690. 00
BI DDER | D

7

4

5

1

3

8. 0%

TOTAL NUMBER OF WORKI NG DAYS
667, 890. 00

AMOUNT  UNDER

DEPARTNMENT

OF TRANSPORTATI ON

Bl D245

PAGE 1

10/ 15/ 01
CONTRACT CODE 'A '
22 CONTRACT | TEMS

FEDERAL Al D ACNH P126-(046) E

220

PERCENT UNDER EST 28. 05

Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)

C A RASMUSSEN | NC

2360 SHASTA WAY
SIM VALLEY CA 93065
A F R CONSTRUCTI ON I NC

2639 S| ERRA WAY
LA VERNE CA 91750
NYE AND NELSON | NC

1860 EASTMAN AVENUE STE 108
VENTURA CA 93003
VWH TAKER CONTRACTORS | NC

P O BOX 910

SANTA MARGARI TA CA 93453
S P PAZARGAD ENG NEERI NG
CONSTRUCTI ON | NC

5921 W SH AVENUE

ENCI NO CA 91316

FAX

FAX

FAX

FAX

FAX

805 527-9330
00254681
805 527-2318

909 392-6080
00369630
909 392-6081

805 654-1682
00522661
805 654-8241

805 438-5751
00556738
805 438-5752

818 226-9222
00799177
818 226-9223



07- 066344
07- VEN- 126
10/11/01

6

2,122,787.50

2,493, 476. 85

6

2

M AHVADI CONSTRUCTI ON AND
ENG NEERI NG | NC

133 N PI XLEY STREET
ORANGE CA 92868

MENDEZ CONCRETE | NC

1210 E SANTA PAULA STREET
SANTA PAULA CA 93060

714 538-5156
00743775
FAX 714 538-5157

805 525-8043
00497452
FAX 805 525-8057

Bl D245
PAGE 2
10/ 15/ 01



07- 066344 Bl D245

07- VEN- 126 PAGE 3
10/11/01 10/ 15/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 KARLESKI NT CRUM I NC PLANTI NG AND | RRI GATI ON

SAN LU S OBI SPO CA
R AND D STEEL REI NFORCI NG STEEL
COVWPTON CA
REED LAND CLEARI NG CLEARI NG AND GRUBI NG ( PORTI ON)
VENTURA CA
REYCON CONSTRUCTI ON MASONRY
SANTA PAULA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

Pl SMO BEACH CA



07- 066344
07- VEN- 126
10/11/01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
10/ 15/ 01

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACACI A LANDSCAPI NG
SANTA BARBARA CA
BAYWOOD ENVI RONVENTAL

R AND D STEEL
COVPTON CA

REYCON CONSTRUCTI ON
SANTA PAULA CA
SHORI NG ENG NEERI NG

STATEW DE SAFETY AND S| GNS

3l DDER | D NAME AND ADDRESS

LANDSCAPI NG

TESTI NG

REBAR

BLOCK WALL

PI LI NG

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

D AND M REBAR

816 N VENTURA AVENUE
VENTURA CA 93001
KARLESKI NT CRUM | NC

P O BOX 5358

SAN LU S OBI SPO CA 93403
REED LAND CLEARI NG

1720 N VENTURA AVENUE
VENTURA CA 93001

JONTI NUED ON NEXT PAGE

REBAR

PLANTI NG AND | RRI GATI ON

CLEARI NG AND CGRUBI NG



07- 066344 Bl D245

07- VEN- 126 PAGE 5
10/11/01 10/ 15/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 REYCON CONSTRUCTI ON | NC MASONRY WALL
P O BOX 910
SANTA PAULA CA 93061
UNI TED RENTALS AND HI GHWAY TECHNOLOGY TRAFFI C CONTROL AND TEMPORARY K RAIL
10999 NARDO STREET
VENTURA CA 93004
3l DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 D AND M REBAR REBAR
VENTURA CA
KARLESKI NT CRUM LANDSCAPI NG AND | RRI GATI ON
SAN LU S OBl SPO CA
REYCON CONSTRUCTI ON MASONRY WALL
SANTA PAULA CA
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 G L M CONTRACTORS REBAR
P O BOX 7129
REDLANDS CA 92373
PRG I TEMS 13, 15 AND 16

2ONTI NUED

1280 MAGNCLI A AVENUE
CORONA CA 92879

PENHALL COVPANY

16401 CONSTRUCTI ON Cl RCLE
IRVINE CA 92606

ON NEXT PAGE

REMOVE CONCRETE BARRI ER



07- 066344 Bl D245

07- VEN- 126 PAGE 6
10/11/01 10/ 15/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 UNI TED RENTALS I TEMS 5 AND 6

10999 NARDO STREET
VENTURA CA 93004

3l DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ACACI A LANDSCAPE | TEMS 13, 15 AND 16 (PARTIAL)
SANTA BARBARA CA
G L M CONTRACTORS | TEM 18 ( PARTI AL)
REDLANDS CA
SM TH AND SON | TEM 2 ( PARTI AL)
FALLBROOK CA
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACACI A LANDSCAPI NG LANDSCAPI NG

604 S SAN MARCOS ROAD

SANTA BARBARA CA 93111

D AND M REBAR REBAR
816 N VENTURA AVENUE

VENTURA CA 93001

REYCON CONSTRUCTI ON MASONRY

P O BOX 910

SANTA PAULA CA 93061

UNI TED RENTALS H GHWAY TECHNOLOG ES TRAFFI C CONTROL AND CONSTRUCTI ON AREA S| GNS

10999 NARDO STREET
VENTURA CA 93004



07- 066344 Bl D245

07- VEN- 126 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
10/ 11/ 01 10/ 15/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071322 TEMPORARY FENCE (TYPE CL- 1. 8) M 1, 300 35.00 45, 500. 00
2 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
4 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 9 35.00 315. 00
5 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 260 21. 00 26, 460. 00
6 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 325. 00 4,550. 00
7 150604 REMOVE WOOD FENCE M 220 50. 00 11, 000. 00
8 022484 REMOVE CONCRETE MASONRY BLOCK WALL M 680 70. 00 47, 600. 00
9 150608 REMOVE CHAI N LI NK FENCE M 380 25.00 9, 500. 00
10 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 100, 000. 00* 100, 000. 00
11 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 8, 000. 00* 8, 000. 00
12 198001 | MPORTED BORROW VB 510 34.00 17, 340. 00
13 (S) 200001 H GHVAY PLANTI NG LS LUMP SUM 13, 000. 00* 13, 000. 00
14 (S) 200114 ROCK BLANKET MR 2,780 60. 00 166, 800. 00
15 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 2, 800. 00* 2, 800. 00
16 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
17 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1 1, 800. 00 1, 800. 00
18 (S) 518002 SOUND WALL ( MASONRY BLOCK) MR 5, 550 184. 00 1,021, 200. 00
19 650069 450 MM REI NFORCED CONCRETE PI PE M 4.5 320. 00 1, 440. 00
20 664016 450 MM CORRUGATED STEEL PI PE M 3 365. 00 1, 095. 00
(2.77 MM THI CK)
21 (S) 750030 I NLET FRAME AND GRATE EA 1 400. 00 400. 00
22 999990 NOBI LI ZATI ON LS LUMP SUM 169, 000. 00* 169, 000. 00



TEM

©CoOoO~NOUODWNE

07-066344

I NI NG BI DDERS

_______________________________ |

FOURTH

| Bl D AMOUNT

_______________________________ |
00| 31.00 40300.
00| 2, 160. 00* 2160.
00| 10, 000. 00* 10000.
00| 35.00 315.
00| 62. 00 78120.
00| 210. 00 2940.
00| 20. 00 4400.
00| 80. 00 54400.
00| 20. 00 7600.
00| 30, 000. 00* 30000
00| 2, 000. 00* 2000
00| 45.00 22950
00| 15, 626. 00* 15626
00| 66. 50 184870
00| 3, 250. 00* 3250
00| 34, 000. 00* 34000
00| 3, 300. 00 3300
00| 225.00 1248750
50]| 320. 00 1440
00| 184. 00 552.
00| 260. 00 260.
00| 150, 000. 00* 150000.

07- VEN- 126 SUMMARY OF REMA
10/ 11/ 01
------------------------------- R e EEE PR ERERE R
SECOND | THI RD |
BI D AMOUNT | BI D AMDUNT

------------------------------- R P CRCEE e L Cel

36. 00 46800. 00| 50. 00 65000.

3, 500. 00* 3500. 00| 1, 600. 00* 1600.

11, 000. 00* 11000. 00] 37, 000. 00* 37000.

50. 00 450. 00| 40. 00 360.

66. 00 83160. 00| 53. 00 66780.

300. 00 4200. 00| 175. 00 2450.

12. 00 2640. 00| 37.00 8140.

74.00 50320. 00| 51. 00 34680.

16. 00 6080. 00| 8. 00 3040.

30, 000. 00* 30000. 00| 30, 000. 00* 30000.

17, 500. 00* 17500. 00| 12, 000. 00* 12000.

11. 00 5610. 00| 60. 00 30600.

6, 600. 00* 6600. 00| 7,000. 00* 7000.

64. 00 177920. 00| 82. 00 227960.

4, 200. 00* 4200. 00| 4,500. 00* 4500.

40, 800. 00* 40800. 00| 46, 000. 00* 46000.

4, 500. 00 4500. 00| 2, 000. 00 2000.

211.00  1171050. 00| 214.00  1187700.

335. 00 1507. 50| 525. 00 2362.

335. 00 1005. 00| 525. 00 1575.

450. 00 450. 00| 400. 00 400.

125, 000. 00* 125000. 00| 87, 000. 00* 87000.

1,794, 292. 50 1, 858, 147. 50

1, 897, 233. 00

Bl D245
PAGE 8
10/ 15/ 01
FI FTH
BI D AMOUNT
15.38 19994
5, 000. 00* 5000
50, 000. 00* 50000
110.00 990
40. 00 50400
450. 00 6300
20.00 4400
73. 25 49810
15.00 5700
26, 000. 00* 26000
8, 257. 00* 8257
90. 00 45900
15, 000. 00* 15000
18. 00 50040
10, 500. 00* 10500
40, 000. 00* 40000
2,500. 00 2500
265. 00 1470750
140. 00 630
100. 00 300
1, 780. 00 1780
127, 000. 00* 127000
1,991, 251. 00



TEM

©CoOoO~NOUODWNE

07- 066344
07- VEN- 126
10/11/01

200, 000. 00*

725.
200000

SUMMARY

2,122,787.50

2,493, 476. 85

OF REMA
SEVENTH

BI D AMOUNT
20.10 26130
3, 510. 00* 3510
26, 413. 00* 26413
35.10 315
53. 80 67788
175.50 2457
73.50 16170
95.70 65076
21. 20 8056
23, 400. 00* 23400
21, 680. 00* 21680
64. 90 33099
9, 725. 00* 9725
87.10 242138
15, 152. 00* 15152
31, 456. 00* 31456
2,362.00 2362
287.50 1595625
1,180. 90 5314
1, 305. 30 3915
808. 00 808
292, 886. 00* 292886

N

N G

B

DDERS

Bl D245
PAGE 9
10/ 15/ 01



